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THE BIDDING AND CONTRACT PROVISIONS 
DOCUMENT 00 10 00 – Notice to Bidders 

(Standard Single Prime Contract Set) 

NOTICE TO BIDDERS 

The Board of Trustees of the University of Illinois, hereinafter referred to as the "Owner," furnishes the 
following information and special instruction to prospective bidders desiring to submit bids for the work on 
the following project: 

1 PROJECT INFORMATION  

1.1 Project Name:  Armory Arch Stucco & Curtainwall Replacement 

1.2 Project Number:  U23080R1 

1.3 Project Description.   

The Armory has two barrel-ended facades at its east and west ends, enclosed with 
stucco arches and wooden window walls. These systems are over 100 years old and 
require replacement. The arches consist of several stucco systems, including those at the 
face, soffit, piers, and interior areas, which shall be repaired and replaced in-kind as 
shown. The existing window wall system shall be replaced with a compatible thermally 
broken aluminum window system that matches the existing historic profiles of the original 
system. The majority of work must be undertaken from the exterior to minimize impact on 
interior mezzanine-level MEP systems and scaffolding impacts to adjacent spaces. The 
scaffolding diagram is proposed to limit work on the existing low capacity perimeter roofs 
and disruption to new roofing at the east side.Refer to Division 01 of the technical 
specifications for a complete, detailed breakdown of the base bids and alternates for this 
project. This project includes a Project Labor Agreement that will be executed between 
the lowest responsible/responsive bidder and the East Central Illinois Building and 
Construction Trades Council. A copy of the Project Labor Agreement is included at the 
end of Section 00 90 00.  

Refer to Division 01 of the technical specifications for a complete, detailed breakdown of 
the base bids and alternates for this project. 

1.4 Project Location:  

505 E Armory Ave, Champaign, IL 61820  

1.5 Contract Documents Prepared By: 

Johnson Lasky Kindelin Architects Inc.  
230 West Huron, Suite 510  
Chicago, IL 60654 

hereinafter referred to as the Professional Services Consultant. 

2 SPECIAL INSTRUCTIONS TO BIDDERS 

The following bidding instructions are a component part of each bid wherein they are applicable. 

2.1 Submission and Receipt of Bids. 

2.1.A Contract Divisions of the Project. The Owner will receive separate sealed bids for 
the project.  Each bid shall identify the name of the Protected Subcontractor(s) if 
any, and the bid proposal costs, including alternates, for each of the following 
divisions of work that are applicable for this project.  The contract entered into with 
the successful bidder shall identify that no identified Protected Subcontractor in the 
Bid Document 00 40 00 may be terminated without the written consent of Owner. 
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Contract Division I - General Work 
Contract Division II - Plumbing Work 
Contract Division III - Heating, Piping, Refrigeration and  
    Temperature Control Work 
Contract Division IV - Ventilation and Air Distribution Work 
Contract Division V - Electrical Work 

 
2.1.B Delivery. Submit bids on forms furnished by the Owner as one pdf less than 200 

MB at https://przm.apps.uillinois.edu/przm/ocpweb.nsf/projectsuiuc?OpenView for 
this project.  If multiple bids are received by the same bidder for the same division 
of work, the later bid will be considered official. 

2.1.B.1 Electronic Bids will be received up to the hour of 2:00pm, prevailing time, 
on 1/15/2026. 

Electronic Bid Opening. Electronic bids will be electronically opened and publicly 
read on 1/15/2026 / 2:30pm on a zoom call-in telephone number 312-626-6799, 
Meeting URL:  

https://illinois.zoom.us/j/89962179750?pwd=brUtLqjFa5hogQPbYObzXkD9bV8af
b.1&from=addon Meeting ID: 899 6217 9750,Password:1867 and tabulated.  A 
recording of the bid opening is available upon request. 

Deadline for bidder Requests for Information (RFI) is 7 calendar days prior to Bid 
Opening date and time, unless otherwise specified. 

2.2 Bid Documents. 

2.2.A Bid Documents. The bid documents include, but are not limited to, the Notice to 
Bidders, bid forms, the project manual (including supplementary conditions, list of 
drawings, schedules and tables, details, and specifications), drawings, and 
addenda.   

2.2.B Procurement. Up to [1] set(s) of Bid Documents per prequalified bidder of the 
divisions of work being bid may be obtained from the Professional Services 
Consultant by depositing a check made payable to the Professional Services 
Consultant in the amount of $200 OR non-cash plan deposit programs which are 
guaranteed by contractor associations are acceptable. 

2.2.C Return.  If applicable, the above deposit will be refunded upon the return of the bid 
documents in good condition within ten (10) days after bid opening date.  The bid 
documents shall remain the property of the Owner.  They shall not be returned with 
the bids but shall be returned under separate cover to the Professional Services 
Consultant’s office. 

2.2.D Reference Sets.  For the convenience of bidders, the project manual, drawings, 
and all addenda will be available for electronic viewing at no cost to potential 
bidders. Complete sets of printed documents will also be on file for reference at: 

Eastern Engineering (easternengineering.com) - University of Illinois Plan Room 
https://www.uiucplanroom.com/View/ViewJobList.aspx?group_id=public_all 

2.3 Examining the Site.  Arrangements to visit and examine the site in accordance with 
Document 00 20 00-General Instructions to Bidders may be made by contacting Joe 
Villanti,  phone 217-300-7109, email jpv023@illinois.edu. 

2.4 Annual Prequalification.  Each bidder and each Protected Subcontractor if applicable is 
required to be prequalified on an annual basis with the Owner in accordance with 
Document 00 20 00-General Instructions to Bidders.  For reference, a current Approved 
Prequalification Listing Report, including prequalified vendor information per Division and 
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prequalification expiration date, can be found at: 
https://www.uocpres.uillinois.edu/UserFiles/Servers/Server_7758/file/UI/Reports/Approve
d_Prequalification_Listing.pdf. 

2.5 Project-Specific Prequalification. Project specific prequalification is not required for this 
project. 

2.6 Pre-bid Conference. A mandatory virtual pre-bid conference for all parties interested in 
bidding the project will be held at 10:00am on 12/18/2025 through a zoom call, 
Telephone: 312-626-6799, Meeting URL: 
https://illinois.zoom.us/j/88355991715?pwd=E1X2izyKSjBbsv5oh9AhqmW4tagvng.1&fro
m=addon Meeting ID: 883 5599 1715,Password:1867. A second mandatory virtual pre-
bid conference will be held at 10:00am on 01/06/2026 through Phone: (312) 626-6799, 
Meeting URL: 
https://illinois.zoom.us/j/82532488637?pwd=OMTUNkpVRU2Ee3763tJ0k47lDXzB0a.1&fr
om=addon Meeting ID: 825 3248 8637, Password: 1867. Representatives of the Owner 
and the Professional Services Consultant will be present to answer questions regarding 
the project and bidding procedures. All prospective bidders are only REQUIRED to attend 
ONE(1) of the two available pre-bid meetings. An optional onsite walk-through will be 
held at 1:00 pm on 12/18/2025, interested parties are asked to meet at the SW entrance 
to the Armory and a guided tour will be held through the project site.   

 

2.7 IDOL Schedule of Current Prevailing Wage Rates. Pursuant to the Prevailing Wage Act, 
the most current schedule of prevailing wage rates for all crafts (which includes the hourly 
basic wages, the hourly overtime rates, and the hourly fringe rates for health and welfare, 
insurance, vacation, and pension benefits) published by the Illinois Department of Labor 
for the locality in which the work is to be performed, that was available to the Owner at 
the time the documents were issued for bidding, is attached at the end of Document 00 
90 00 and incorporated herein.  If the Illinois Department of Labor revises the prevailing 
rate of hourly wages to be paid by the Owner, the revised rate shall apply to this contract. 
The prevailing rate of hourly wages is revised by the Illinois Department of Labor and is 
available on the Illinois Department of Labor’s official website. 

2.8 Builder’s Risk/Property Insurance. 

2.8.A Builder’s Risk Insurance, pursuant to General Conditions Article 19, shall be 
provided by the Single Prime for the entire Project as determined by the Owner. 
Owner-purchased building materials and supplies, equipment, machinery and 
fixtures intended to become a permanent part of the project valued at $0.00 USD 
shall be included in this Builders Risk Insurance coverage 

2.8.B Property Insurance (contents including furniture, fixtures, equipment, etc.). 
Property Insurance is not required for this Project.  

2.9 Liquidated Damages for Delay. 

2.9.A For Delay in Substantial Completion.  The parties acknowledge that the 
Contractor’s failure to achieve Substantial Completion of the Work within the 
Contract Time provided by the Contract Documents will cause the Owner to incur 
significant actual damages of types and in amounts which are impossible or 
extremely difficult to calculate and ascertain with certainty and accuracy.  
Accordingly, in lieu of actual damages for delay in Substantial Completion that is 
not caused solely by the Owner (hereinafter “Contractor Delay”), the Contractor 
agrees that liquidated damages will be assessed and recovered by the Owner 
against Contractor in the event of Contractor Delay and without the Owner being 
required to present any evidence of the amount or character of actual damages 
sustained by reason thereof.  To the best of their ability and based on information 
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available to them as of the time of entering into this Contract, Contractor and 
Owner have estimated that the fairest and best approximation of actual damages 
that will be incurred for each day of Contractor Delay beyond the Contract Time is 
One Thousand, Eight Hundred, Seventy-Five ($1,875.00 USD) per calendar day.  
Therefore, in lieu of actual damages, Contractor shall pay Owner liquidated 
damages in the aforesaid amount per day for each calendar day of Contractor 
Delay.  Such liquidated damages are intended to represent estimated actual 
damages and are not intended as a penalty, and Contractor shall pay them to 
Owner without limiting Owner’s right to terminate this agreement for default as 
provided elsewhere herein. 

2.9.B The Armory Arch Stucco and Curtainwall Replacement (U23080R1) project 
impacts University operations such as project management, commissioning and 
inspection, contract management, and student instruction that cannot be 
interrupted beyond the substantial completion date.  The Armory is used by 30 
plus Campus Units including ROTC, Marine Corp, Global Studies, Informatics, and 
General Assignment Classrooms.  Due to construction activity certain areas will 
need to be vacated temporarily, while other spaces will be vacated for the duration 
of the project.  Construction activity after anticipated Substantial Completion will 
result in extending the vacated spaces for the Spring Semester adding expense 
and major disruption. 

2.9.C When Owner reasonably believes that Substantial Completion will be inexcusably 
delayed, Owner shall be entitled, but not required, to withhold from any amounts 
otherwise due Contractor an amount then believed by Owner to be adequate to 
recover liquidated damages applicable to such delays.  If and when Contractor 
overcomes Contractor Delay for which Owner has withheld payment and Owner 
reasonably believes that there has been or will be no other event of Contractor 
Delay for which Owner would be entitled to withhold from amounts otherwise due 
Contractor, Owner shall promptly release to Contractor those funds withheld, in 
anticipation of liquidated damages. 

2.10 Vendor Registration. The awarded low, responsive and responsible Bidder will be 
required to register with the Owner’s Vendor Services Application and will be required to 
ensure that all Bidders’ subcontractors, vendors, and suppliers to be included on its 
Schedule of Values as identified in document 00 70 00 ‘General Conditions’ are also 
registered in the Owner’s Vendor Services Application.  The vendor registration module 
of the Vendor Services Application can be accessed at: 

https://appserv6.admin.uillinois.edu/VendorRegistration/open/VendorSearch.jsp  

2.11 Business Enterprise for Minorities, Women, and Persons with Disabilities Act. (BEP Act 
30 ILCS 575) and Veterans Business Program (VBP) in accordance with the Illinois 
Procurement Code 30 ILCS 500/45-57. 

2.11.A This project has diversity goals for participation by BEP certified owned businesses 
as bidders, subcontractors or suppliers in accordance with the Business Enterprise 
for Minorities, Women, and Persons with Disabilities Act as defined in Document 
00 20 00. 

NOTE: These diversity goals are separate and distinct from workforce projections 
(Attachment A of Document 00 40 00). 

Each Bidder shall name the BEP and VBP certified firm(s) it intends to use to meet 
the specified goals set for this project on Attachment B – Business Enterprise 
Program (BEP) and Veteran Business Program (VBP) Utilization Plan of bid form 
document 00 40 00. Utilization of WMBE certified vendors must designate full 
participation as either a MBE or WBE when split goals are identified for purposes 
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of meeting diversity goals. WMBE value may not be split between MBE and WBE. 
Vendors that are both BEP and VBP certified may only be counted towards either 
the BEP or VBP goal, but not both. The goals for this project are as follows (“N/A” 
in “Combined Goal” column means split goals are in effect and “N/A” in “Split 
Goals” column means combined goals are in effect for each specific division of 
work):  

Division of Work BEP Combined 
Goal(s) 

BEP Split Goal(s) VBP 
Goal(s) 

 MBE/WBE/PBE 
% 

MBE 
% 

WBE 
% 

PBE 
% 

VOSB or  
SDVOSB 

% 
Single Prime 30.00 N/A N/A N/A 3.00 

Refer to Document 00 30 00 for additional diversity and veteran goal participation 
requirements 

  

END OF DOCUMENT 00 10 00 
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