SPECIFICATIONS TABLE OF CONTENTS

U21074: UIUC SWINE RESEARCH CENTER MODERNIZATION - BID PACKAGE 1

bailey edward

TABLE OF CONTENTS

VOLUME 1

DIVISION 0 PROCUREMENT AND CONTRACTING REQUIREMENTS
0010 00 NOTICE TO BIDDERS

00 20 00 GENERAL INSTRUCTIONS TO BIDDERS

00 30 00 GENERAL DIVERSITY AND VETERAN GOAL PARTICIPATION DOCUMENTATION
0040 00 BID

00 46 00 PROJECT-SPECIFIC PREQUALIFICATION STATEMENT
00 50 00 STANDARD CONTRACT EXECUTION FORMS

0060 00 STANDARD CONTRACT ADMINISTRATION FORMS
0070 00 GENERAL CONDITIONS

00 90 00 ADDENDA AND MODIFICATIONS

PREVAILING WAGES
PROJECT LABOR AGREEMENT

DIVISION 1 GENERAL REQUIREMENTS

011000 SUMMARY

012300 ALTERNATES

013100 PROJECT MANAGEMENT AND COORDINATION
013200 CONSTRUCTION PROGRESS SCHEDULES
013323 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES
013500 SPECIAL PROCEDURES

015100 TEMPORARY UTILITIES

015500 VEHICULAR ACCESS AND PARKING

0156 00 TEMPORARY BARRIERS AND ENCLOSURES
015813 PROJECT SITE SIGNAGE

016100 COMMON PRODUCT REQUIREMENTS
017413 PROGRESS CLEANING

0174 23 FINAL CLEANING

017600 PROTECTING INSTALLED CONSTRUCTION
017700 CLOSEOUT PROCEDURES

017823 OPERATION AND MAINTENANCE DATA
017839 PROJECT RECORD DOCUMENTS

019113 GENERAL COMMISSIONING REQUIREMENTS
DIVISION 2 EXISTING CONDITIONS

024119 SELECTIVE DEMOLITION

028213 ASBESTOS ABATEMENT

0283 00 LEAD-BASED PAINT REMEDIATION

02 84 00 HAZARDOUS MATERIALS

DIVISION 3 CONCRETE

03 30 00 CAST-IN-PLACE CONCRETE

03 35 43 POLISHED CONCRETE FINISHING

03 45 33 PRECAST STRUCTURAL CONCRETE
DIVISION 4 MASONRY

04 22 00 CONCRETE UNIT MASONRY

U21074 1 TABLE OF CONTENTS



bailey edward

DIVISION 5
050520
051200
05 50 00

DIVISION 6
06 10 00
06 16 00
0617 15
06 17 53
06 64 00

DIVISION 7
07 14 16
07 21 00
072119
07 2500
07 26 00
07 41 13.13
07 41 13.19
07 42 13.13
07 42 93
07 54 19
07 62 00
07 7100
077200
077253
07 84 13
07 84 43
079200

DIVISION 8
081113
081373
08 3113
08 33 23
08 71 00
08 83 00
089119

DIVISION 9
09 22 16
0930 13

DIVISION 10
10 28 00

DIVISION 11
11 92 01
1192 02
11 92 04

U21074

SPECIFICATIONS TABLE OF CONTENTS

METALS

POST-INSTALLED CONCETE ANCHORS
STRUCTURAL STEEL FRAMING

METAL FABRICATIONS

WOOD, PLASTICS, AND COMPOSITES
ROUGH CARPENTRY

SHEATHING

ENGINEERED STRUCTURAL WOOD
SHOP-FABRICATED WOOD TRUSSES
PLASTIC PANELING

THERMAL AND MOISTURE PROTECTION
COLD FLUID-APPLIED WATERPROOFING
THERMAL INSULATION
FOAMED-IN-PLACE INSULATION
WEATHER BARRIERS

VAPOR RETARDERS

FORMED METAL ROOF PANELS
BATTEN-SEAM METAL PANELS

FORMED METAL WALL AND CEILING PANELS
SOFFIT PANELS

POLYVINYL-CHLORIDE (PVC) ROOFING
SHEET METAL FLASHING AND TRIM
ROOF SPECIALTIES

ROOF ACCESSORIES

SNOW GUARDS

PENETRATION FIRESTOPPING

JOINT FIRESTOPPING

JOINT SEALANTS

OPENINGS

HOLLOW METAL DOORS AND FRAMES
FIBERGLASS DOORS AND FRAMES
ACCESS DOORS AND FRAMES
OVERHEAD COILING DOORS

DOOR HARDWARE

MIRRORS

FIXED LOUVERS

FINISHES
NON-STRUCTURAL METAL FRAMING
CERAMIC TILING

SPECIALTIES
TOILET, BATH, AND LAUNDRY ACCESSORIES

EQUIPMENT

AGRICULTURAL LIVESTOCK BULK FEED STORAGE AND DELIVERY EQUIPMENT
AGRICULTURAL LIVETOCK MANURE COLLECTION AND TRANSFER EQUIPMENT
AGRICULTURAL LIVESTOCK MISCELLANEOUS EQUIPMENT

2 TABLE OF CONTENTS



SPECIFICATIONS TABLE OF CONTENTS

bailey edward

DIVISION 12 FURNISHINGS

12 36 16 METAL COUNTERTOPS

12 36 23.13 PLASTIC-LAMINATE-CLAD COUNTERTOPS
VOLUME 2

DIVISION 22 PLUMBING

220500 BASIC PLUMBING REQUIREMENTS

220503 THROUGH PENETRATION FIRESTOPPING
220505 PLUMBING DEMOLITION FOR REMODELING
220513 MOTORS

220529 PLUMBING SUPPORTS AND ANCHORS
220553 PLUMBING IDENTIFICATION

22 0593 PLUMBING TESTING, ADJUSTING, AND BALANCING
2207 16 PLUMBING EQUIPMENT INSULATION

220719 PLUMBING PIPING INSULATION

22 0900 PLUMBING INSTRUMENTATION

221000 PLUMBING PIPING

221023 NATURAL GAS AND PROPANE PIPING
221030 PLUMBING SPECIALTIES

221123 DOMESTIC WATER PUMPS

2211 23.13 DOMESTIC WATER PRESSURE BOOSTING SYSTEM
221316 SANITARY SEWERAGE PUMPS

223000 PLUMBING EQUIPMENT

224000 PLUMBING FIXTURES

DIVISION 23 HEATING, VENTILATING, AND AIR-CONDITIONING(HVAC)
230500 BASIC HVAC REQUIREMENTS

230503 THROUGH PENETRATION FIRESTOPPING
230505 HVAC DEMOLITION FOR REMODELING
230513 HVAC MOTORS

230529 HVAC SUPPORTS AND ANCHORS

23 0548 HVAC VIBRATION ISOLATION

23 0553 HVAC IDENTIFICATION

230593 TESTING, ADJUSTING, AND BALANCING
230713 DUCTWORK INSULATION

2307 16 HVAC EQUIPMENT INSULATION

230719 HVAC PIPING INSULATION

2308 00 COMMISSIONING OF HVAC

233100 DUCTWORK

233300 DUCTWORK ACCESSORIES

233400 HVAC FANS

233700 AIR OUTLETS AND INLETS

238145 VARIABLE REFIGERANT FLOW HEAT PUMPS
DIVISION 26 ELECTRICAL

26 0500 BASIC ELECTRICAL REQUIREMENTS

26 0505 ELECTRICAL DEMOLITION FOR REMODELING
26 05 13 WIRE AND CABLE

26 0515 MEDIUM-VOLTAGE CABLE AND ACCESSORIES
26 05 26 GROUNDING AND BONDING

U21074 3 TABLE OF CONTENTS



bailey edward

26 05 27
26 05 33
26 05 36
26 05 37
26 0553
260573
26 09 34
261219
26 20 00
26 24 16
262419
26 27 13
26 27 26
26 28 13
26 28 16
263213
26 36 00
26 41 00
26 43 00
265119

DIVISION 31
310519.13
311000
312000
312319
312500
313219.16
315000

DIVISION 32
321120
321500
3217 23
323113
329200

DIVISION 33
33 05 26.23
331000

33 30 00
334000

APPENDIX A
APPENDIX B

U21074

SPECIFICATIONS TABLE OF CONTENTS

SUPPORTING DEVICES

CONDUIT AND BOXES

CABLE TRAYS

MANHOLES

ELECTRICAL IDENTIFICATION

POWER SYSTEM STUDY

LIGHTING CONTROL SYSTEMS
PAD-MOUNTED, LIQUID-FILLED TRANSFORMERS
SERVICE ENTRANCE

PANELBOARDS

MOTOR CONTROL

ELECTRICAL METERING

WIRING DEVICES

FUSES

DISCONNECT SWITCHES

PACKAGED ENGINE GENERATOR SYSTEMS
TRANSFER SWITCH

LIGHTNING PROTECTION SYSTEMS

SURGE PROTECTION DEVICES

LED LIGHTING

EARTHWORK

GEOTEXTILES FOR EARTHWORK

SITE CLEARNIG

EARTH MOVING

DEWATERING

EROSION AND SEDIMENTAITON CONTROL
GEOTEXTILE SOIL STABILIZATION
EXCAVATION SUPPORT AND PROTECTION

EXTERIOR IMPROVEMENTS

BASE COURSE FOR RIGID AND FLEXIBLE PAVING
5/17 AGGREGATE SURFACING

PAVEMENT MARKINGS

CHAIN LINK FENCES AND GATES

TURF AND GRASSES

UTILITIES

UTILITY IDENTIFICATION TRACE WIRES
WATER UTILITIES

SANITARY SEWERAGE

STORMWATER UTILITIES

ENVIRONMENTAL REPORT
EQUIPMENT SCHEDULE

TABLE OF CONTENTS



SPECIFICATIONS TABLE OF CONTENTS

bailey edward

SPECIFIERS:
ARCHITECTURAL:
CIVIL:
STRUCTURAL:
MECHANICAL, PLUMBING
& FIRE PROTECTION:
ELECTRICAL:

END OF TOC

U21074

James Auler, Bailey Edward Design, Inc.
jauler@baileyedward.com

Gayle Baker, Maurer-Stutz
gcbaker@mstutz.com

Bryan Swanson, Maurer-Stutz
baswanson@mstutz.com

Blair Hawn,IMEG
blair..hawn@imegcorp.com

Matt Snyder, IMEG
matthew.d.snyder@imegcorp.com

5 TABLE OF CONTENTS


mailto:jauler@baileyedward.com
mailto:gcbaker@mstutz.com
mailto:baswanson@mstutz.com
mailto:blair.l.hawn@imegcorp.com
mailto:matthew.d.snyder@imegcorp.com

THE BIDDING AND CONTRACT PROVISIONS

DOCUMENT 00 10 00 — NOtICE t0 BIAAEIS ......cociiiiiieiciiiie ettt ettt e e s aesnsaeaeannaeeean 4
1 PROJECT INFORMATION ...ttt ittt s sttt s e st e e st e et e e ssaeesnteeessaeesnaeeanseeesnseeeseeenseeenn 4
2  SPECIAL INSTRUCTIONS TO BIDDERS.......ccoeieitiiiiiee et etee ettt tee et ste e stee e siteesneeeneeesnneeesseeens 5
DOCUMENT 00 20 00 — General Instructions to Bidders............oooiiiiiiiiiiiiieeee e 9
1 EXAMINATION OF THE BIDDING INSTRUCTIONS AND CONTRACT DOCUMENTS..........ccceee.. 9
2 EXAMINATION OF THE SITE ... .ottt ettt st esste e st e snteeeseeenseeesnteeennseeanseennns 9
3 INTERPRETATION OF THE CONTRACT DOCUMENTS ......ccoiiiiiiieiiie e 9
4  BIDDER'S QUALIFICATIONS ..ottt ettt e e ettt e e et e e e st ee e e s et e e e e antaeaeaanteeeeannteeeeessneeeennes 9
5 COMPLIANCE WITH LABOR AND EMPLOYMENT LAWS AND REGULATIONS ...........cccccvveeenneee. 12
6 BID PREPARATION AND SUBMISSION ......cuuiiiiiiiiie ettt et stee e nee e snae e st e snne e 12
A = 110 3 ] =1 =@ S T SRR 13
8  BID MODIFICATION AND WITHDRAWAL.......otiiiitiie ettt ettt e e e stee e e e satee e e e nntee e e eneeas 14
S I = 11 @ = = AV SRS 14
10 BID ACCEPTANCE OR REJECTION ...ttt ettt e st e snteeenee s 14
11 METHOD OF AWARD .....ciiiiiiie ittt st et e e st e e sateestae e ssteesaseeasaeesnteeeseeeasseesnseeeanseennseeanes 16
12 BEP BUSINESS CERTIFICATION, POST REQUIREMENTS ........oooiiiiiiie e 16
13 POST AWARD REQUIREMENTS ...ttt ettt e et e e e et e e e nreaeeennes 16
14 D] 4 TSRS 17
DOCUMENT 00 30 00 — General Diversity and Veteran Goal Participation Documentation..................... 18
T DEFINITIONS. ..ottt ettt e e ettt e e st e e e e s teeeeesateeeeesntaeeeeansaeeeeansaeeeeansaaeesassanaeaansanaeans 18
2 BUSINESS ENTERPRISE PROGRAM FOR MINORITIES, WOMEN, AND PERSONS WITH
DISABILITIES (BEP) AND VETERAN BUSINESS PROGRAM (VBP) GOALS.......cccoovevieeeeeee e 19
3 BUSINESS ENTERPRISE PROGRAM (BEP) AND VETERAN BUSINESS PROGRAM (VBP)

L N O 1N T ST 20
4 REQUEST FOR CHANGE OF SUBCONTRACTOR OR SUPPLIER. ......ccccvviiiiiiiecieee e 24
N = 11 = | T O I 1 RSP 25
6 POST AWARD REQUIREMENTS ...ttt ettt sttt e e sttt e e s et e e e ente e e e ennneeeeennee 25
7  PROJECTION OF EMPLOYEE UTILIZATION .....ctiiiiiie ettt ettt et e snee e snae e aesnne e 27
DOCUMENT 00 40 00 — Bid ...eeeeiiiiiieeiiiieeeeieee e esiee e e ettt e e s seseeaessssaeaesassaeeesassaeeesassaeeesassseeeassaeeeasseeessnnsees 28
1  PROJECTION OF EMPLOYEE UTILIZATION .....oiiiiiiiie ettt ennena s 29
2  CERTIFICATION OF EEO INFORMATION ... ...utiiiie ittt ettt see et snee e e e neeesnaeeenee s 30
K N O | 1 1S = SRR 30
4 RECEIPT OF ADDENDA ... ctiiee ettt ettt e ettt e e ettt e e st e e e e s bae e e e sbaeeeeantsaeessnsaeeesansenaesansenaenas 30
5 EXAMINATION OF PROJECT SITE AND CONTRACT DOCUMENTS ......cccoveiiiiie e 30
S = 110 I o (O S TSR 31
7 CONTRACT TIME ... ittt ettt ettt e e st e e st e e eae e e s seee s teeeasteeanseeasaeeanseeanseeeaseeesnseeeaneeesnseeanes 34
8  ASSIGNMENT OF CONTRACTS ....ceiii ittt ettt e ettt e sttt e s sttt e e e st e e s s sbe e e s s nteeesansteeeeasteeesanseeesannes 35
9 CONTRACTOR’'S FEES FOR CHANGES IN THE WORK ......ccciiiiiie ittt 35

1 of 141

Swine Research Center Modernization ( U21074)
Form approved by Legal Counsel - UOCP&RES 01/26



10 BID DEP O ST ... e s e e enee e 35

11 STATE CONTRACT CERTIFICATION ...ttt ettt e e tee e e e snaeeenes 36
DOCUMENT 00 46 00 — Project Specific Prequalification Statement.............cccooeiiiiiiiiii e, 50
DOCUMENT 00 50 00 — Standard Contract Execution FOrmMS ..o 51
1  EXECUTION OF THE AGREEMENT .....ooiitiiiiiiiiie ettt ettt e e s e e s nsae e e s nnaeee s 51
2 EXECUTION OF THE PERFORMANCE BOND AND PAYMENT BOND......ccccceviiieieeniee e 51
3  EXECUTION OF THE CERTIFICATE OF INSURANCE ..........ccciiiiiiieiiee e 52
AGREEMENT ...ttt ettt ettt e e st e e e e sttt e e e steeeeesataeeeesataeeeeansaeeesassaeeesasseeeesasseeeesansenaeaansaneeans 53
1T THE CONTRACT WORK .....ooiiiiiiie ettt ettt ettt e e st e e e stte e e e staeeeesntaeeeesnsaeeesansaneesanseeaesassanaeaas 53
2 THE CONTRACT TIME ...ttt ettt ettt e et ee e st e et e e s steesate e e snseesnseeanseeesnseeeseeenneeens 53
3  THE CONTRACT SUM AND TERMS OF PAYMENT ......ooiiiiieiie et eiee e 55
4 THE CONTRACT DOCUMENTS ...ttt ettt ettt e sttt e e stae e e s sta e e e e sntaaeessnsaaeessnseneesansaneeaas 55
B ASSIGNIMENTS ...t e et e e et e e e et e e s steeeeaasaeeeeaasaeeeaansbeeesansseeeaansseaeaansseeeeannseeenanses 56
6 PERFORMANCE BOND AND PAYMENT BOND .......ooiiiiiiiiieiiee et eiee et see e snae e eesnne e 56
7  STATUTORY CERTIFICATIONS ...ttt ettt ettt ete e st e e st esste e e tee e snteeenseeenseeesnneeenneeenns 56
8 CONSTITUTIONAL AND STATUTORY PROVISIONS.......ccciiieeiiiee ettt 58
S N I L = PSPPSR 60
10 OWNER’S RIGHT TO MAKE GOOD CONTRACTOR'’S DEFICIENCIES .......ccccoveiieeieeeeeee 61
11 OWNER'’S WEB-BASED PROJECT MANAGEMENT SYSTEM........ccoooiiiieiieeeeee e 61
12 COUNTERPARTS/FACSIMILE SIGNATURES........ooiiiiiiie ettt 61
DOCUMENT 00 60 00 — Standard Contract Administration FOrms ..o 76
CONTRACTOR'S SCHEDULE OF VALUES........ooiiiiie ettt stee e st e s e nsaeesnaeaesnneens 77
CONTRACTOR’S PAYMENT APPLICATION: PART 1 — PAYMENT CERTIFICATE ......ccoveiiiieieeeiens 78
CONTRACTOR’S PAYMENT APPLICATION — PART Il SCHEDULE OF WORK .......ccccveeviiieeeeiee e 79
CONTRACTOR'S PAYMENT APPLICATION = PART H ..eeeiiiiee et 80
CONTRACTOR’S PAYMENT APPLICATION: PART IV - EMPLOYEE UTILIZATION REPORT.............. 83
CONSTRUCTION CONTRACT CHANGE ORDER ......ooiiiiiiiiiecie ettt 85
EMERGENCY WORK AUTHORIZATION .....ouiiiiiiiiee ettt e st e s eeee e s sstee e s snte e e s snteeeeenteeeseneeas 86
CONTRACTOR'S AFFIDAVIT FOR REDUCTION IN RETAINAGE ......c..ooiiiiiieeeeee e 87
CONTRACTOR’S AFFIDAVIT FOR FINAL PAYMENT ...ttt ettt eee et see e seee e e e 88
CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN ..ottt 89
FINAL RELEASE AND WAIVER OF LIEN FORSUBCONTRACTORS/VENDORS/SUPPLIERS............. 90
CERTIFICATE OF SUBSTANTIAL COMPLETION ....cciittiii ettt neeas 91
CERTIFICATE OF PARTIAL SUBSTANTIAL COMPLETION ......oiiiiiiiee e 93
CONTRACTOR/SUBCONTRACTOR REQUEST FOR PROPOSAL BREAKDOWN SUMMARY ............ 96
PROFESSIONAL SERVICES BILLING FORM ......oiiiiiiiiiieciee ettt ntee e e eneeas 97
DOCUMENT 00 70 00 — General CoNditioNS .........coiiiiiiiiiiiie e e e e e e e e e e e e e e e e e anneeeeeeas 98
L o 1 L 8 B 3 o | T RSSO 98
2 of 141

Swine Research Center Modernization ( U21074)
Form approved by Legal Counsel - UOCP&RES 01/26



2  ARTICLE 2 - THE CONTRACT DOCUMENTS ....ooiiiiiieeciite ettt e snae e e s nnnaeeesnnnneae s 100
3  ARTICLE 3 - REPRESENTATIONS AND WARRANTIES .......coooiiiiiieiee e 101
4  ARTICLE 4 - CONTRACTOR’S DUTIES: GENERAL PROVISIONS .........cocoiiiiieie e 101
5 ARTICLE 5 — CONSTRUCTION SCHEDULE ........coooiiiiiiie et 103
6 ARTICLE 6 - SUBCONTRACTS ... .ottt ettt e e stte e e st ee e e s st e e e e sntee e e e enteeeeennteeeeennreeeeennes 106
7  ARTICLE 7 - CONSTRUCTION ADMINISTRATION .....coitiiiiiesiee ettt 110
8 ARTICLE 8 - UNCOVERING AND CORRECTING WORK ......cccotiiiiieiiie e 112
9 ARTICLE 9 - INSPECTIONS AND CERTIFICATIONS OF COMPLETION ......cccoiiiiieiiiiee e 113
10 ARTICLE 10 - PROJECT DOCUMENTATION .....oiiiiiiiiee ittt e et e s svaee e snaneaeanes 114
11 ARTICLE 11 - OWNER'S DUTIES, OBLIGATIONS, AND RESPONSIBILITIES .......ccccccvevnenne 116
12 ARTICLE 12 - PAYMENT ...ttt ettt sttt e et e e st e e sneeesnseesnteeeanseeenseeenneeens 116
13 ARTICLE 13 - CHANGE ORDERS .......ooii ittt e st e et e e s stae e e s snraeeeeanes 122
14 ARTICLE 14 - CLAIMS BY CONTRACTOR ...ttt ettt et e et e e sraee e e snaneasanes 123
15 ARTICLE 15 - PAYMENT AND PERFORMANCE BONDS........c.ooiiiiiii e 126
16 ARTICLE 16 - CONTRACTOR’S PERSONNEL AND SUBCONTRACTORS.........cccoveiieeriene 127
17 ARTICLE 17 - OWNERSHIP OF DOCUMENTS ...ttt ettt etree e snaee e 127
18 ARTICLE 18 - INDEMNITY AND LIABILITY INSURANCE ..ottt 127
19 ARTICLE 19 - BUILDER’S RISK INSURANCE ......ooiiiiiiie ettt 130
20 ARTICLE 20 - SUSPENSION .....ooiiiiiiiiiieiie ettt et e e stte et e e sseeesnseesteeesnteeenseeensneeas 135
21 ARTICLE 21 - TERMINATION .....ooiiiiiiiie ittt ettt et e e e e e e e e st e e e et a e e ennte e e e ennneeeeennes 136
22 ARTICLE 22 - LABOR AND EMPLOYMENT LAWS AND REGULATIONS..........cccocciveeiiiieeens 138
23 ARTICLE 23 - RESERVED .....co ottt ettt ste et e e snee e sste e st e e snteeenneeennneeas 139
24 ARTICLE 24 - ENVIRONMENTAL ISSUES ...ttt ettt nnae e 139
25 ARTICLE 25 - MISCELLANEOUS PROVISIONS........ooiiiiiiiiee ittt e steee e staee e snane e 139
DOCUMENT 00 90 00 — Addenda and Modifications.............coouiiiiiiiiiee e 141
T GENERAL NOTE ...ttt ettt ettt e st te e st e et e et e e sate e e snteeesseesnte e e anteesaseeeseeesnteeeaneeennseennns 141
2 ADDENDUM LOG ... ittt ettt ettt s ettt eate e s e e e taeesnteeesseeeaseeeanteeeasseessseesnteeeanseesnseennsens 141
3 MODIFICATION AND BULLETIN LOG ...ooiiiiiiiieeiciiiee ettt ettt ettt e ettt e e stae e e s snaeeessnraeeeeanes 141
3 of 141

Swine Research Center Modernization ( U21074)
Form approved by Legal Counsel - UOCP&RES 01/26



	U21074 Swine Research Center IFB Volume 1 Project Manual 5
	U21074 Swine Research Center IFB Volume 1 Project Manual 6
	U21074 Swine Research Center IFB Volume 1 Project Manual 7
	U21074 Swine Research Center IFB Volume 1 Project Manual 8
	U21074 Swine Research Center IFB Volume 1 Project Manual 9



