

## TABLE OF CONTENTS

### **DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS**

00 00 00	PROJECT MANUAL COVER PAGE
00 00 01	TABLE OF CONTENTS
	UIUC Front End Sections

### **DIVISION 01 - GENERAL REQUIREMENTS**

01 11 00	SUMMARY OF WORK
01 11 16	WORK BY OWNER
01 14 00	WORK RESTRICTIONS
01 15 00	EXISTING FACILITIES
01 31 00	PROJECT MANAGEMENT AND COORDINATION
01 32 00	CONSTRUCTION PROGRESS SCHEDULES
01 33 00	SUBMITTAL PROCEDURES
01 33 23	SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES
01 35 00	SPECIAL PROCEDURES
01 35 43	ENVIRONMENTAL REQUIREMENTS
01 41 00	REGULATORY REQUIREMENTS
01 50 03	TEMPORARY FACILITIES AND CONTROLS
01 51 00	TEMPORARY UTILITIES
01 54 00	CONSTRUCTION AIDS
01 55 00	VEHICULAR ACCESS AND PARKING DURING CONSTRUCTION
01 56 00	TEMPORARY BARRIERS & ENCLOSURES
01 56 10	PROTECTION OF ADJACENT AREAS
01 56 11	GENERAL DUST, FUME AND ODOR CONTROLS
01 66 00	STORAGE AND PROTECTION
01 73 29	CUTTING AND PATCHING
01 74 19	CONSTRUCTION AND DEMOLITION WASTE AND RECYCLING
01 74 23	FINAL CLEANING
01 76 00	PROTECTING INSTALLED CONSTRUCTION
01 76 10	CONSTRUCTION USE OF EXISTING ELEVATORS
01 77 00	CLOSEOUT PROCEDURES AND REQUIREMENTS
01 78 23	OPERATION AND MAINTENANCE DATA
01 78 39	PROJECT RECORD DOCUMENTS
01 79 00	DEMONSTRATION AND TRAINING

### **DIVISION 02 - EXISTING CONDITIONS**

02 06 19	EXISTING CONDITION INFORMATION
02 41 19	SELECTIVE DEMOLITION & REMOVE & REINSTALL
02 82 13	ASBESTOS ABATEMENT
02 83 00	LEAD-BASED PAINT REMEDIATION

### **DIVISION 03 - CONCRETE**

03 33 00	CAST IN PLACE CONCRETE
----------	------------------------

### **DIVISION 04 - MASONRY**

04 01 20	MASONRY BRICK AND LIMESTONE REPAIR
04 94 00	MASONRY BRICK AND LIMESTONE CLEANING

### **DIVISION 05 - METAL**

05 01 13	CAST IRON RESTORATION
----------	-----------------------

### **U19033 - Transportation Building (0042)**

#### **Exterior Repairs**

104 S Mathews Ave, Urbana IL 61801  
UIUC Project U19033

00 00 01-1

TABLE OF CONTENTS  
Issue for BID

**DIVISION 06 - WOOD**

06 31 11 WOOD RESTORATION

**DIVISION 07 - THERMAL AND MOISTURE PROTECTION**

07 92 00 JOINT SEALANTS

**DIVISION 08 - OPENINGS**

08 41 13 STOREFRONTS & ENTRANCE DOORS  
08 42 29 AUTOMATIC DOOR OPERATORS  
08 52 13 ALUMINUM CLAD WOOD WINDOWS  
08 71 00 DOOR HARDWARE  
08 81 00 GLAZING

**DIVISION 09 - FINISHES**

09 01 24 PLASTER RENOVATION  
09 01 63 TERRAZZO FLOORING RENOVATION  
09 91 10 PAINTING  
09 96 00 HIGH-PERFORMANCE COATINGS

**DIVISION 26 – ELECTRICAL**

26 00 00 BASIC ELECTRICAL REQUIREMENTS  
26 05 19 CONDUCTORS AND CABLES  
26 05 26 GROUNDING AND BONDING  
26 05 33 RACEWAYS  
26 05 34 LOW VOLTAGE RACEWAYS  
26 05 39 BOXES  
26 08 10 ELECTRICAL SYSTEM START-UP  
26 27 26 WIRING DEVICES

**DIVISION 27 - COMMUNICATIONS**

27 00 00 COMMUNICATIONS

**DIVISION 28 - ELECTRONIC SAFETY AND SECURITY**

28 13 00 ACCESS CONTROL

**DIVISION 32 – EXTERIOR IMPROVEMENTS**

32 92 00 TURF AND GRASSES

**END OF SECTION**

**U19033 - Transportation Building (0042)**

**Exterior Repairs**

104 S Mathews Ave, Urbana IL 61801  
UIUC Project U19033

00 00 01-2

TABLE OF CONTENTS  
Issue for BID

**THE BIDDING AND CONTRACT PROVISIONS**

DOCUMENT 00 10 00 – Notice to Bidders ..... 4

1 PROJECT INFORMATION ..... 4

2 SPECIAL INSTRUCTIONS TO BIDDERS ..... 4

DOCUMENT 00 20 00 – General Instructions to Bidders..... 8

1 EXAMINATION OF THE BIDDING INSTRUCTIONS AND CONTRACT DOCUMENTS ..... 8

2 EXAMINATION OF THE SITE ..... 8

3 INTERPRETATION OF THE CONTRACT DOCUMENTS ..... 8

4 BIDDER'S QUALIFICATIONS ..... 8

5 COMPLIANCE WITH LABOR AND EMPLOYMENT LAWS AND REGULATIONS ..... 11

6 BID PREPARATION AND SUBMISSION ..... 11

7 BID DEPOSIT..... 12

8 BID MODIFICATION AND WITHDRAWAL..... 13

9 BID OPENING..... 13

10 BID ACCEPTANCE OR REJECTION..... 13

11 METHOD OF AWARD ..... 14

12 BEP BUSINESS CERTIFICATION, POST REQUIREMENTS ..... 15

13 POST AWARD REQUIREMENTS ..... 15

14 DELAYS ..... 16

DOCUMENT 00 30 00 – General Diversity and Veteran Goal Participation Documentation ..... 17

1 DEFINITIONS..... 17

2 BUSINESS ENTERPRISE PROGRAM FOR MINORITIES, WOMEN, AND PERSONS WITH  
DISABILITIES (BEP) AND VETERAN BUSINESS PROGRAM (VBP) GOALS ..... 18

3 BUSINESS ENTERPRISE PROGRAM (BEP) AND VETERAN BUSINESS PROGRAM (VBP)  
PARTICIPATION..... 19

4 REQUEST FOR CHANGE OF SUBCONTRACTOR OR SUPPLIER. .... 23

5 BID REJECTION..... 24

6 POST AWARD REQUIREMENTS ..... 24

7 PROJECTION OF EMPLOYEE UTILIZATION ..... 26

DOCUMENT 00 40 00 – Bid ..... 27

1 PROJECTION OF EMPLOYEE UTILIZATION ..... 28

2 CERTIFICATION OF EEO INFORMATION..... 29

3 UNUSED ..... 29

4 RECEIPT OF ADDENDA ..... 29

5 EXAMINATION OF PROJECT SITE AND CONTRACT DOCUMENTS ..... 29

6 BID PRICES ..... 30

7 CONTRACT TIME..... 31

8 ASSIGNMENT OF CONTRACTS ..... 31

9 CONTRACTOR’S FEES FOR CHANGES IN THE WORK ..... 31

10	BID DEPOSIT.....	32
11	STATE CONTRACT CERTIFICATION.....	32
	DOCUMENT 00 46 00 – Project Specific Prequalification Statement.....	46
	DOCUMENT 00 50 00 – Standard Contract Execution Forms.....	47
1	EXECUTION OF THE AGREEMENT.....	47
2	EXECUTION OF THE PERFORMANCE BOND AND PAYMENT BOND.....	47
3	EXECUTION OF THE CERTIFICATE OF INSURANCE.....	48
	AGREEMENT.....	49
1	THE CONTRACT WORK.....	49
2	THE CONTRACT TIME.....	49
3	THE CONTRACT SUM AND TERMS OF PAYMENT.....	49
4	THE CONTRACT DOCUMENTS.....	50
5	ASSIGNMENTS.....	50
6	PERFORMANCE BOND AND PAYMENT BOND.....	50
7	STATUTORY CERTIFICATIONS.....	51
8	CONSTITUTIONAL AND STATUTORY PROVISIONS.....	53
9	NOTICES.....	55
10	OWNER'S RIGHT TO MAKE GOOD CONTRACTOR'S DEFICIENCIES.....	55
11	OWNER'S WEB-BASED PROJECT MANAGEMENT SYSTEM.....	56
12	COUNTERPARTS/FACSIMILE SIGNATURES.....	56
	DOCUMENT 00 60 00 – Standard Contract Administration Forms.....	65
	CONTRACTOR'S SCHEDULE OF VALUES.....	66
	CONTRACTOR'S PAYMENT APPLICATION: PART 1 – PAYMENT CERTIFICATE.....	67
	CONTRACTOR'S PAYMENT APPLICATION – PART II SCHEDULE OF WORK.....	68
	CONTRACTOR'S PAYMENT APPLICATION - PART III.....	69
	CONTRACTOR'S PAYMENT APPLICATION: PART IV - EMPLOYEE UTILIZATION REPORT.....	72
	CONSTRUCTION CONTRACT CHANGE ORDER.....	74
	EMERGENCY WORK AUTHORIZATION.....	75
	CONTRACTOR'S AFFIDAVIT FOR REDUCTION IN RETAINAGE.....	76
	CONTRACTOR'S AFFIDAVIT FOR FINAL PAYMENT.....	77
	CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN.....	78
	FINAL RELEASE AND WAIVER OF LIEN FOR SUBCONTRACTORS/VENDORS/SUPPLIERS.....	79
	CERTIFICATE OF SUBSTANTIAL COMPLETION.....	80
	CERTIFICATE OF PARTIAL SUBSTANTIAL COMPLETION*.....	82
	CONTRACTOR/SUBCONTRACTOR REQUEST FOR PROPOSAL BREAKDOWN SUMMARY.....	84
	PROFESSIONAL SERVICES BILLING FORM.....	85
	DOCUMENT 00 70 00 – General Conditions.....	86
1	ARTICLE 1 - DEFINITIONS.....	86

2	ARTICLE 2 - THE CONTRACT DOCUMENTS .....	88
3	ARTICLE 3 - REPRESENTATIONS AND WARRANTIES .....	89
4	ARTICLE 4 - CONTRACTOR'S DUTIES: GENERAL PROVISIONS .....	89
5	ARTICLE 5 – CONSTRUCTION SCHEDULE .....	91
6	ARTICLE 6 - SUBCONTRACTS .....	93
7	ARTICLE 7 - CONSTRUCTION ADMINISTRATION .....	98
8	ARTICLE 8 - UNCOVERING AND CORRECTING WORK .....	100
9	ARTICLE 9 - INSPECTIONS AND CERTIFICATIONS OF COMPLETION .....	101
10	ARTICLE 10 - PROJECT DOCUMENTATION .....	102
11	ARTICLE 11 - OWNER'S DUTIES, OBLIGATIONS, AND RESPONSIBILITIES .....	104
12	ARTICLE 12 - PAYMENT .....	104
13	ARTICLE 13 - CHANGE ORDERS .....	110
14	ARTICLE 14 - CLAIMS BY CONTRACTOR .....	111
15	ARTICLE 15 - PAYMENT AND PERFORMANCE BONDS .....	114
16	ARTICLE 16 - CONTRACTOR'S PERSONNEL AND SUBCONTRACTORS .....	115
17	ARTICLE 17 - OWNERSHIP OF DOCUMENTS .....	115
18	ARTICLE 18 - INDEMNITY AND LIABILITY INSURANCE .....	115
19	ARTICLE 19 - BUILDER'S RISK INSURANCE .....	118
20	ARTICLE 20 - SUSPENSION .....	124
21	ARTICLE 21 - TERMINATION .....	125
22	ARTICLE 22 - LABOR AND EMPLOYMENT LAWS AND REGULATIONS .....	126
23	ARTICLE 23 - RESERVED .....	127
24	ARTICLE 24 - ENVIRONMENTAL ISSUES .....	127
25	ARTICLE 25 - MISCELLANEOUS PROVISIONS .....	127
	DOCUMENT 00 90 00 – Addenda and Modifications .....	129
26	GENERAL NOTE .....	129
27	ADDENDUM LOG .....	129
28	MODIFICATION AND BULLETIN LOG .....	129